DOT_RGGBO5

PS&E JOB NO: 99C524 REVISION NO : 1

CONTRACT NO: 005764 REGON NO : 3
VERSI ON NO : 1 WORK ORDER# : XL0749
HWY : SR 101
TITLE : SR 101

MP 322.3 VIC. SLIDE

99C524
PRQJECT © NH 9902(025)

COUNTY(S) : MASON

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

------- LOW BI DDER

DLB EARTHWORK CO
2823 29TH AVE SW

TUMMTER - 98512-6106
OLYMPIA WA 985022599
CONTRACTOR NUMBER

OLYMPI A

W LDER CONSTRUCTI ON COVPAN)
3200 113TH AVE SW

2ND BI DDER

WA 985129160
CONTRACTOR NUMBER

DATE: 08/ 17/ 1999
TI ME: 09: 10

BI DS OPENED ON : Sep
AWARDED ON : Sep 3 1999

------- 3RD BI DDER

QUI GG BROS., | NC.
819 W STATE ST
98520- 5934

ABERDEEN WA 985200281
CONTRACTOR NUMBER

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON

1 MOBI LI ZATI ON
L.S

2 REMOVAL OF STRUCTURE AND OBSTRUCTI ON
L.S

GRADI NG
3 SELECT BORROW I NCL. HAUL
500. 0000 t

4 FORCE ACCOUNT SLOPE REGRADI NG
EST.

DRAI NAGE
5 QUARRY SPALLS
120. 0000 t

6 SCHEDULE A CULV. PIPE 300 MM DI AM
30. 0000 n

7 HORI ZONTAL DRAIN PI PE 40 MM DI AM

5120. 0000 n
STORM SEVER
8 PVC SANI TARY SEVER PI PE 100 MM DI AM
55. 0000 n
SURFACI NG
9 BALLAST
200. 0000 t

10 CRUSHED SURFACI NG TOP COURSE
175. 0000 t

71, 800. 00

15, 000. 00

30. 0000
15, 000. 00

10, 000. 00

60. 0000

7,200. 00

115. 0000
3, 450. 00

50. 0000

256, 000. 00

30. 0000
1, 650. 00

20. 0000

4, 000. 00

35. 0000
6, 125. 00

37, 800. 00

7, 000. 00

16. 0000
8, 000. 00

10, 000. 00

28. 4000

3,408. 00

38. 8000
1,164. 00

22.5000

115, 200. 00

22.1500
1,218. 25

19. 8500

3,970. 00

22. 0500
3,858.75

44,000. 00

10, 000. 00

20. 0000
10, 000. 00

10, 000. 00

45. 0000

5, 400. 00

85. 0000
2,550. 00

22.5000

115, 200. 00

90. 0000
4, 950. 00

42.0000

8, 400. 00

30. 0000
5, 250. 00

59, 000. 00

6, 000. 00

6.5000
3, 250. 00

10, 000. 00

25. 0000

3, 000. 00

36. 0000
1, 080. 00

23. 0000

117, 760. 00

14. 0000
770.00

6. 4000

1, 280. 00

17. 2500
3,018.75



DOT_RGGB05
PS&E JOB NO: 99C524 REVI SION NO : 1
CONTRACT NO: 005764 REGION NO : 3
VERSI ON NO : 1 WORK ORDER# : XL0749
HWY : SR 101
TITLE : SR 101

MP 322.3 VIC. SLIDE

99C524
PROJECT :© NH9902(025)

COUNTY(S) : MASON

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

LOW BI DDER

DLB EARTHWORK CO.
2823 29TH AVE SW
TUMMTER -
OLYMPI A

98512-6106
WA 985022599
CONTRACTOR NUMBER :

OLYMPI A

W LDER CONSTRUCTI ON COVPAN)
3200 113TH AVE SW

2ND BI DDER

WA 985129160
CONTRACTOR NUMBER :

DATE: 08/ 17/ 1999
TI ME: 09: 10

BI DS OPENED ON : Sep 1 1999

AWARDED ON : Sep 3 1999
------- 3RD BIDDER -------

QUI GG BROS., | NC.
819 W STATE ST

98520- 5934
ABERDEEN WA 985200281
CONTRACTOR NUMBER : 680000

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
EROSI ON CONTROL AND PLANTI NG
11 SEEDI NG, FERTILIZI NG, AND MULCHI NG
3. 5000 ha 2, 500. 0000 2, 180. 0000 3, 000. 0000 2, 500. 0000
8, 750. 00 7, 630. 00 10, 500. 00 8, 750. 00
12 LIMNG
3. 5000 ha 750. 0000 484. 0000 500. 0000 530. 0000
2, 625. 00 1, 694. 00 1, 750. 00 1, 855. 00
13 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST.
250, 000. 00 250, 000. 00 250, 000. 00 250, 000. 00
14 SPILL PREVENTI ON PLAN
L.S.
1, 000. 00 1, 100. 00 150. 00 1, 350. 00
15  SPCC LEAD
48. 0000 HR 35. 0000 35. 0000 35. 0000 49. 0000
1, 680. 00 1, 680. 00 1, 680. 00 2,352.00
16  WATER POLLUTI ON PREVENTI ON PLAN
L.S.
2, 000. 00 1, 100. 00 250. 00 1, 350. 00
17  EROSI ON CONTROL LEAD
176. 0000 HR 30. 0000 35. 0000 35. 0000 49. 0000
5, 280. 00 6, 160. 00 6, 160. 00 8, 624. 00
TRAFFI C
18 PRECAST CONC. BARRI ER TYPE 2
250. 0000 w 75. 0000 45. 0000 55. 0000 50. 0000
18, 750. 00 11, 250. 00 13, 750. 00 12, 500. 00
19 PORTABLE CHANGEABLE MESSAGE S| GN
2.0000 EACH 5, 000. 0000 7,300. 0000 1, 000. 0000 4,500. 0000
10, 000. 00 14, 600. 00 2, 000. 00 9, 000. 00
20 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE S| GN
2880. 0000 HR 6. 0000 2.0000 5. 0000 7.0000
17, 280. 00 5, 760. 00 14, 400. 00 20, 160. 00
21 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
1, 000. 00 4,500. 00 10, 000. 00 9, 500. 00



DOT_RGGB05
PS&E JOB NO: 99C524 REVI SION NO : 1
CONTRACT NO: 005764 REGION NO : 3
VERSI ON NO : 1 WORK ORDER# : XL0749
HWY : SR 101
TITLE : SR 101

MP 322.3 VIC. SLIDE

99C524
PROJECT :© NH9902(025)

COUNTY(S) : MASON

DLB EARTHWORK CO.
2823 29TH AVE SW
TUMMTER -
OLYMPI A

LOW BI DDER

98512-6106
WA 985022599
CONTRACTOR NUMBER :

OLYMPI A

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

W LDER CONSTRUCTI ON COVPAN)
3200 113TH AVE SW

2ND BI DDER

WA 985129160
CONTRACTOR NUMBER :

DATE: 08/ 17/ 1999
TI ME: 09: 10

BI DS OPENED ON : Sep 1 1999

AWARDED ON : Sep 3 1999
------- 3RD BIDDER -------

QUI GG BROS., | NC.
819 W STATE ST

98520- 5934
ABERDEEN WA 985200281
CONTRACTOR NUMBER : 680000

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
22 TRAFFI C CONTROL LABOR
800. 0000 HR 24. 0000 33. 2500 24. 0000 40. 0000
19, 200. 00 26, 600. 00 19, 200. 00 32, 000. 00
23 TRAFFI C CONTROL SUPERVI SOR
400. 0000 HR 40. 0000 40. 0000 30. 0000 43. 0000
16, 000. 00 16, 000. 00 12, 000. 00 17, 200. 00
24 CONSTRUCTI ON SI GNS CLASS A
15. 0000 e 130. 0000 260. 0000 300. 0000 150. 0000
1, 950. 00 3, 900. 00 4,500. 00 2, 250. 00
OTHER | TEMS
25 STRUCTURE EXCAVATI ON CLASS B | NCL. HAUL
40. 0000 s 50. 0000 32.0000 20. 0000 27.0000
2, 000. 00 1, 280. 00 800. 00 1, 080. 00
26  ECOLOGY BLOCKS
25. 0000 EACH 225. 0000 120. 0000 120. 0000 105. 0000
5, 625. 00 3, 000. 00 3, 000. 00 2, 625. 00
27 ROADSI DE CLEANUP
EST.
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
28 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
1, 000. 00 1, 000. 00 1, 000. 00 1, 000. 00
29 CREDI T/DEBITS - M NOR CHANGES
CALC
-1.00 -1.00 -1.00 -1.00
30 STRAW BALES
300. 0000 EACH 10. 0000 35. 0000 45. 0000 18. 0000
3, 000. 00 10, 500. 00 13, 500. 00 5, 400. 00
31 CONSTRUCTI ON GEOTEXTI LE FOR UNDERGROUND DRAI NAGE
130. 0000 e 25. 0000 5. 3500 4. 0000 3. 4000
3, 250. 00 695. 50 520. 00 442,00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 08/ 17/ 1999

* % *  BI D TABULATI ON REPORT * * * TI ME: 09: 10
PS&E JOB NO: 99C524 REVI SION NO : 1 BI DS OPENED ON : Sep 1 1999
CONTRACT NO: 005764 REGION NO : 3 AWARDED ON : Sep 3 1999
VERSI ON NO : 1 WORK ORDER# : XL0749
W CSR 101 e LOWBIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 101 DLB EARTHWORK CO. W LDER CONSTRUCTI ON COMPANY QUI GG BROCS., I NC.
MP 322.3 VIC. SLIDE 2823 29TH AVE SW 3200 113TH AVE SW 819 W STATE ST
990524 TUMMTER - 98512- 6106 98520- 5934
PROJECT . NH 9902(025) OLYMPIA WA 985022599 OLYMPIA WA 985129160 ABERDEEN WA 985200281
COUNTY(S) : MASON CONTRACTOR NUMBER : 100428 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 680000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
32 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY SI LT FENCE
1000. 0000 w 15. 0000 11. 0000 12. 0000 4.0000
15, 000. 00 11, 000. 00 12, 000. 00 4,000. 00

CONTRACT TOTAL $780, 614. 00 $576, 067. 50 $597, 909. 00 $601, 595. 75



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 08/ 17/ 1999
Bl D TABULATI ON REPORT * * * TI ME: 09: 10
PS&E JOB NO: 99C524 REVI SION NO : 1 BI DS OPENED ON : Sep 1 1999
CONTRACT NO: 005764 REGION NO : 3 AWARDED ON : Sep 3 1999
VERSI ON NO : 1 WORK ORDER# : XL0749
W CSR 101 e 4TH BIDDER -------
TITLE : SR 101 STAN PALMER CONSTRUCTI ON, | N(
MP 322.3 VIC. SLIDE 7423 NW NEWBERRY HI LL RD
990524 98383- 7316
PROJECT . NH 9902(025) SI LVERDALE WA 983832057
COUNTY(S) : MASON CONTRACTOR NUMBER : 100088
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI ON
L.S.
71, 800. 00 37, 000. 00
2 REMOVAL OF STRUCTURE AND OBSTRUCTI ON
L.S.
15, 000. 00 8, 000. 00
GRADI NG
3 SELECT BORROW | NCL. HAUL
500. 0000 t 30. 0000 16. 0000
15, 000. 00 8, 000. 00
4 FORCE ACCOUNT SLOPE REGRADI NG
EST.
10, 000. 00 10, 000. 00
DRAI NAGE
5 QUARRY SPALLS
120. 0000 t 60. 0000 35. 0000
7,200. 00 4, 200. 00
6 SCHEDULE A CULV. PIPE 300 MM DI AM
30. 0000 w 115. 0000 50. 0000
3, 450. 00 1, 500. 00
7  HORI ZONTAL DRAIN PI PE 40 MM DI AM
5120. 0000 w 50. 0000 25. 0000
256, 000. 00 128, 000. 00
STORM SEVER
8 PVC SANI TARY SEWER Pl PE 100 MM DI AM
55. 0000 w 30. 0000 20. 0000
1, 650. 00 1, 100. 00
SURFACI NG
9 BALLAST
200. 0000 t 20. 0000 26. 0000
4, 000. 00 5, 200. 00
10 CRUSHED SURFACI NG TOP COURSE
175. 0000 t 35. 0000 26. 0000
6, 125. 00 4,550. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 08/ 17/ 1999
* % *  BI D TABULATI ON REPORT * * * TI ME: 09: 10
PS&E JOB NO: 99C524 REVI SION NO : 1 BI DS OPENED ON : Sep 1 1999
CONTRACT NO: 005764 REGION NO : 3 AWARDED ON : Sep 3 1999
VERSI ON NO : 1 WORK ORDER# : XL0749
W CSR 101 e 4TH BIDDER -------
TITLE : SR 101 STAN PALMER CONSTRUCTI ON, | N(
MP 322.3 VIC. SLIDE 7423 NW NEWBERRY HI LL RD
990524 98383- 7316
PROJECT NH- 9902( 025) SI LVERDALE WA 983832057
COUNTY(S) : MASON CONTRACTOR NUMBER : 100088
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
EROSI ON CONTROL AND PLANTI NG
11 SEEDI NG, FERTILIZI NG, AND MULCHI NG
3. 5000 ha 2, 500. 0000 3, 000. 0000
8, 750. 00 10, 500. 00
12 LIMNG
3. 5000 ha 750. 0000 500. 0000
2, 625. 00 1, 750. 00
13 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST.
250, 000. 00 250, 000. 00
14 SPILL PREVENTI ON PLAN
L.S.
1, 000. 00 500. 00
15  SPCC LEAD
48. 0000 HR 35. 0000 55. 0000
1, 680. 00 2, 640. 00
16  WATER POLLUTI ON PREVENTI ON PLAN
L.S.
2, 000. 00 500. 00
17  EROSI ON CONTROL LEAD
176. 0000 HR 30. 0000 55. 0000
5, 280. 00 9, 680. 00
TRAFFI C
18 PRECAST CONC. BARRI ER TYPE 2
250. 0000 w 75. 0000 100. 0000
18, 750. 00 25, 000. 00
19 PORTABLE CHANGEABLE MESSAGE S| GN
2.0000 EACH 5, 000. 0000 5, 000. 0000
10, 000. 00 10, 000. 00
20 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE S| GN
2880. 0000 HR 6. 0000 7.0000
17, 280. 00 20, 160. 00
21 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
1, 000. 00 200. 00



DOT_RGGBO5

PS&E JOB NO: 99C524
CONTRACT NO: 005764
VERSI ON NO : 1

REVISION NO : 1
REGION NO : 3

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

WORK ORDER# : XL0749

Bl D TABULATI ON REPORT * * *

------- 4TH BIDDER -------

DATE: 08/ 17/ 1999
TI ME: 09: 10

BI DS OPENED ON : Sep 1 1999
AWARDED ON : Sep 3 1999

HWY : SR 101
TITLE : SR 101 STAN PALMER CONSTRUCTI ON, | N(
MP 322.3 VIC. SLIDE 7423 NW NEWBERRY HI LL RD
990524 98383- 7316
PROJECT . NH 9902(025) SI LVERDALE WA 983832057
COUNTY(S) : MASON CONTRACTOR NUMBER : 100088
ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
22 TRAFFI C CONTROL LABOR
800. 0000 HR 24. 0000 30. 0000
19, 200. 00 24, 000. 00
23 TRAFFI C CONTROL SUPERVI SOR
400. 0000 HR 40. 0000 34. 0000
16, 000. 00 13, 600. 00
24 CONSTRUCTI ON SI GNS CLASS A
15. 0000 e 130. 0000 200. 0000
1, 950. 00 3, 000. 00
OTHER | TEMS
25 STRUCTURE EXCAVATI ON CLASS B | NCL. HAUL
40. 0000 s 50. 0000 20. 0000
2, 000. 00 800. 00
26  ECOLOGY BLOCKS
25. 0000 EACH 225. 0000 50. 0000
5, 625. 00 1, 250. 00
27 ROADSI DE CLEANUP
EST
5, 000. 00 5, 000. 00
28 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST
1, 000. 00 1, 000. 00
29 CREDI T/DEBITS - M NOR CHANGES
CALC
-1.00 -1.00
30 STRAW BALES
300. 0000 EACH 10. 0000 20. 0000
3, 000. 00 6, 000. 00
31 CONSTRUCTI ON GEOTEXTI LE FOR UNDERGROUND DRAI NAGE
130. 0000 e 25. 0000 3. 0000
3, 250. 00 390. 00



DOT_RGGBO5

PS&E JOB NO: 99C524
CONTRACT NO: 005764
VERSI ON NO : 1

REVI SI ON NO
: 3
WORK ORDER#

REGI ON NO

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

1

XL0749

Bl D TABULATI ON REPORT * * *

------- 4TH BIDDER -------

DATE: 08/ 17/ 1999
TI ME: 09: 10

BI DS OPENED ON : Sep 1 1999
AWARDED ON : Sep 3 1999

HWY : SR 101

TI TLE : SR 101 STAN PALMER CONSTRUCTI ON, | N¢
MP 322.3 VIC. SLIDE 7423 NW NEWBERRY HI LL RD
99C524 98383- 7316

PROJECT . NH 9902(025) SI LVERDALE WA 983832057

COUNTY(S) : MASON CONTRACTOR NUMBER : 100088

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS

32 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY SI LT FENCE

1000. 0000

nm

CONTRACT TOTAL

15. 0000
15, 000. 00

$780, 614. 00

10. 0000
10, 000. 00

$603, 519. 00



